George E. Whalen VAMC Energy Efficiency Improvements
Salt Lake City, UT #259-13-C-0248

SECTION 01 00 00
GENERAL REQUIREMENTS

1.1 GENERAL INTENTION

A.

Contractor shall completely prepare site for building operations,
including demolition and removal of existing structures, and furnish
labor and materials and perform work for Energy Efficiency Improvement
as required by drawings and specifications.

Visits to the site by Bidders may be made only by appointment with the
Contracting Officer’s Representative (COR).

Offices of Paradigm Engineers and Constructors, as Architect-Engineers,

will render certain technical services during construction. Such

services shall be considered as advisory to the Government and shall not

be construed as expressing or implying a contractual act of the

Government without affirmations by Contracting Officer or his duly

authorized representative.

All employees of general contractor and subcontractors shall comply with

VA security management program and obtain permission of the VA police,

be identified by project and employer, and restricted from unauthorized

access.

Prior to commencing work, general contractor shall provide proof that a

OSHA certified “competent person” (CP) (29 CFR 1926.20(b) (2) will

maintain a presence at the work site whenever the general or

subcontractors are present.

Training:

1. All employees of general contractor or subcontractors shall have the
30-hour OSHA certified Construction Safety course Infection control
course and/or other relevant competency training, as determined by VA
CP with input from the ICRA team.

2. Submit training records of all such employees for approval before the

start of work.

1.2 STATEMENT OF BID ITEM(S)

A.

ITEM I, Energy Efficiency Improvements: Work includes general
construction, alterations, new DDC controls (including wireless
pneumatic thermostats, energy flow metering, new controllers, Variable
Speed Drives and all associated software), mechanical and electrical
work associated with the new controls and AHUs, interior finishes,
necessary removal of existing structures and construction and certain

other items.

ALTERNATE NO.1l: Energy Efficiency Improvements: Work includes general
construction, alterations, new DDC controls (including wireless

pneumatic thermostats, energy flow metering, new controllers, Variable
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Speed Drives and all
work associated with
necessary removal of
other items with the
building #3.

ALTERNATE NO. 2:

construction,

pneumatic thermostats,

Speed Drives and all
work associated with
necessary removal of

other items with the

Energy Efficiency Improvements:

alterations,
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associated software), mechanical and electrical

the new controls and AHUs, interior finishes,
existing structures and construction and certain

exception of any work associated with the AHU in

Work includes general
new DDC controls (including wireless

energy flow metering, new controllers, Variable

associated software), mechanical and electrical
the new controls and AHUs, interior finishes,
existing structures and construction and certain

exception of any work associated with the AHU in

building #3 and the exception of new 2-way control valves in the utility

manholes at buildings #20,

ALTERNATE NO. 3:

construction,

pneumatic thermostats,

Speed Drives and all
work associated with
necessary removal of
other items with the

building #3,

manholes at buildings #20,

Energy Efficiency

alterations,

#16 and the State Nursing Home.

Improvements: Work includes general
new DDC

controls (including wireless

energy flow metering, new controllers, Variable

associated software), mechanical and electrical
the new controls and AHUs, interior finishes,
existing structures and construction and certain

exception of any work associated with the AHU in

the exception of new 2-way control valves in the utility

#16 and the State Nursing Home and the

exception of any wireless pneumatic thermostats in building #4.

ALTERNATE NO. 4:

construction,

pneumatic thermostats,

Speed Drives and all
work associated with
necessary removal of
other items with the

building #3,

manholes at buildings #20,

Energy Efficiency Improvements:

alterations,

Work includes general
new DDC controls (including wireless

energy flow metering, new controllers, Variable

associated software), mechanical and electrical
the new controls and AHUs, interior finishes,
existing structures and construction and certain

exception of any work associated with the AHU in

the exception of new 2-way control valves in the utility

#16 and the State Nursing Home, the exception

of any wireless pneumatic thermostats in building #4 and the exception

of the requirement for a Systems Integrator for the Java Based Graphics

Application Package specified within 25 13 00

(resulting in only as

graphics package as part of the 23 09 23 DDC Controls Specification as

specified in the ORIGINAL issue - NOT 23 09 23 Amendment #001).

01 00 00 - 2



